सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	**IN-KA66147704178566Q**
Certificate Issued Date	:	06-Jan-2018 03:46 PM
Account Reference	:	NONACC (FI)/ kacrsfl08/ BANGALORE10/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKACRSFL08835514413755 30Q
Purchased by	:	KRIDL
Description of Document	:	Article 12 Bond
Description	:	CONTRACT AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER BBMP DASARAHALLI DIVISION
Second Party	:	KRIDL
Stamp Duty Paid By	:	KRIDL
Stamp Duty Amount(Rs.)	:	500 (Five Hundred only)

2. BBMP Desires to entrust the work Vide BBMP Letter No:ಬಿಬಿಎಂಪಿ/ಕಾ.ಪಾ.ಅ/ದಾ.ವಿ/ಪಿ.ಆರ್/ /2017-18, ದಿನಾಂಕ:

Sl. No	Name Of Work	Job Code No	Amount Rs in Lakhs
1.	Construction of RCC drain and Improvements to cross roads 1st, 2nd 3rd, 4th, 5th and culverts at Grape garden T. Dasarahalli ward no 15	015-18-000002	Rs.50.00

THIS DEED WITNESS AS FOLLOWS

3. The Government of Karnataka in the notification ಆಇ/262/ವೆಚ್ಚ-12/11, ದಿನಾಂಕ:24.04.2017 has exempted Karnataka transparency public procurement Act for execution of Works to KRIDL under Section 4(g).

4. **a** KRIDL Shall execute and complete the works based on the drawings and estimates as per the standard specification of KPWD duly approved by BBMP.

b Estimate prepared by BBMP at Schedule of rates SR 2016-17 of Bangalore Circle and entrusted to KRIDL (Incl. 11% KRIDL Service Charges)

c Competent authority will accord the Administrative Approval and Technical Sanction will be accorded by competent authority of BBMP.

5. The Work will be completed within 3 Months from the date of handing over of clear sites, release Of funds, clearance of estimate, work order / Agreement whichever is later

6. Defect liability period shall be 12 months from the date of completion of work.

7. **a** If the rates of certain items of work not found in this SR then the same shall be obtained from